11

BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBM/EE/YNK.D/E-PMT/16/2019-20

Office of the Executive Engineer,
Yelahanka Division, BBMP office,
Yelahanka Bangalore – 560 064
Dated : 31 -01-2020

SHORT TERM TENDER NOTIFICATION

(Through GOK e–Procurement Portal only)
(Single Cover and Two Cover System)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-1, KW-2, KW-3 & KW 4**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **14-02-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

SL. No	Ward No	Name of work	EST Cost (Rs. in Lakhs)	EMD in Rupees	Categ ory	Period of Complet ion
01	1	Providing water supply and drilling of borewells in ward no-01 & 02 of yelahanka sub division	75.00	150000.00	Others	90days
02	1	Providing and supplying drinking water facility in kempegowda ward no -01 of yelahanka Sub division	20.00	50000.00	Others	90days
03	1	Construction of Public toilets in kempegowda ward no – 01 of yelahanka Sub division	10.00	25000.00	SC	90days
04	1	Prorividing Grill work to Park in kempegowda ward no -01 of yelahanka Sub division	10.00	25000.00	ST	90days
05	1	Construction and Developments of roads in kempegowda ward no -01 of yelahanka Sub division	40.00	80000.00	Others	90days
06	1	Improvements and development of Yelahanka Burial ground in kempegowda ward no -01 of yelahanka Sub division	10.00	25000.00	ST	90days

07	2	Construction and Development of roads and drains at Nagenahalli layout, vinayaka layout, Balaji layout main and cross roads and surrounding areas in ward no-02 of yelahanka Sub division.	150	225000.00	others	90days
08	2	Providing and supplying drinking water facility in chowdeshwari ward no -02 of yelahanka Sub division	10 .00	25000.00	Others	90days
09	2	Construction of Public Toilets in chowdeshwari ward no -02 of yelahanka Sub division	5.00	12500.00	Others	90days
10	2	Prorividing Grill work to Park in chowdeshwari ward no -02 of yelahanka Sub division	10.00	25000.00	SC	90days
11	2	Construction and Developments of roads in chowdeshwari ward no -02 of yelahanka Sub division	15.00	37500.00	Others	90days
12	2	Providing and supplying of Racks for Record Room in BBMP division office in chowdeshwari ward no -02 of yelahanka Sub division	5.00	12500.00	Others	90days
13	3	Providing water supply and drilling of borewells and RO Plant in ward no-03 of yelahnka new town sub division	100.00	200000.00	Others	90days
14	3	Improvements and development of parks in ward no -03 of Yelahanka New Town Sub Division.	75.00	150000.00	Others	90days
15	3	Construction of Toilets at parks in yelahanka new town sub divison ward 3 & 4	75.00	150000.00	Others	90days
16	3	Providing pipe lines to RO Plants GI Pipes for Existing Borewells in ward No-03 Attur, Yelahanka Sattellite town sub division.	20.00	50000.00	Others	90days
17	3	Construction of Rain Water Harvesting Pits and Toilets at Parks in ward No-03 Attur, Yelahanka Sattellite town sub division	15.00	37500.00	Others	90days
18	3	Construction of CC roads in ward No-03 Attur, Yelahanka Sattellite town sub division	40.00	80000.00	Others	90days
19	3	Providing Benches and drilling of borewlls at Burial ground in ward No-03 Attur, Yelahanka Sattellite town sub division	15.00	37500.00	SC	90days
20	3	Construction of Convention Hall in front of Rangamandhira at Attur layout in ward no - 03.	50.00	100000.00	SC	180days
21	4	Providing pipe lines to RO Plants and maintenance of Existing Borewells in ward No-04 Yelahanka Sattellite town sub division	20.00	50000.00	Others	365 days
22	4	Construction of Rain Water Harvesting Pits and Toilets at Parks in ward No-04 Yelahanka Sattellite town sub division	15.00	37500.00	Others	90days

23	4	Construction of CC roads in ward No-04 Yelahanka Sattellite town sub division	40.00	80000.00	Others	90days
24	4	Providing Benches and drilling of borewlls at Burial ground in ward No-04 Yelahanka Sattellite town sub division	15.00	37500.00	Others	90days
		2nd Call				
25	1	Providing & Laying of sanitary pipeline 230 mm dia Glazed Stone ware and 300 mm dia RCC pipe line at Kurlappa layout near, Kogilu Road (Ward No:1) Yelahanka CMC area.	32.50	65000.00	Others	90days
26	1	Construction of Class rooms in Government school in ward no:01 of Yelahanka Sub division	20.00	50000.00	SC	240 days
27	1	Construction of RO Plant in Kempegowda ward no:01 of Yelahanka Sub Division	15.00	37500.00	Others	90 days
28	2	Construction of RO plant in Chowdeshwari ward No:02 of Yelahanka Sub division	15.00	37500.00	ST	90 days
29	2	Construction of lead of drain to SWD in ward no:02 of Yelahanka sub division	25.00	50000.00	Others	90 days
30	3	Estimate for Emergency Grants Works in Ward No 03, Attur.	17.00	42500.00	Others	240 days
31	4	Improvements and development of parks in ward no -04 of Yelahanka New Town Sub Division.	50.00	100000.00	SC	90 days

Tender Processing fee and EMD should be made in e-procurement portal only using any of the following four modes of e-payment.

1. Credit Card
2. Direct Debit
3. National Electronic Fund Transfer (NEFT)
4. Remittance of the bank counter (OTC)
5.

Note: Eligibility & Class of Contractors:

1) Class IV - Upto Rs 01.00 Lakh
2) Class III - Upto Rs 10.00 Lakhs
3) Class II - Upto Rs 25.00 Lakhs
4) Class I B - Upto Rs 100.00 Lakhs
5) Class I - Any amount

Calendar of events:

- Pre bid meeting will be held on **07-02-2020** at 15.00 hours in the office of the Executive Engineer (Yelahanka Division) to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.
- Date of Opening of Technical Bids and Financial Proposals is **15 -02-2020 after 16:00 hours**

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK e-Procurement Platform **(http://eproc.karnataka.gov.in) website.**
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.

Tender documents may be downloaded from Government of Karnataka e-Procurement website **http://eproc.karnataka.gov.in** under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22485867 / 22485927.

4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: D/¦.J¸ï.Dgï/G-5317/2012-13 ¢£ÁAPÀ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. For Asphalting works, like Pothole filling, Chip Carpeting, B.M & B.C etc., those who own their hot mix plant & mechanical paver only need apply. Such of those tenderer will have to furnish the list of machinery equipment along with the copy of the Registration Certificate at the time of scanning of tender documents.
16. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
17. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
18. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW 1,2,3 & KW-4)** also Tenderers are advised to go through the Standard Bid Documents.
19. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
20. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
21. **Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favour of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.**
22. **An additional security for unbalanced bids (difference amount) in the form of DD/ Bank Guarantee to be submitted in favour of Commissioner BBMP to the undersigned before opening of the technical bid otherwise there bids will be rejected.**
23. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.

GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST/VAT is included in other than 2018-19 schedule of Rates.

25. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 & ಗಭೂಇ:ಡಿಸಿಬಿ/ ಕಗಗು/ಠಾ.ಪ.ಕೋ/2013–14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
26. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
27. All the participants should produce all the original documents for verification whenever necessary.
28. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
29. No Joint Venture / Consortium is permissible.
30. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
31. Conditional Tenders will not be entertained and they are summarily rejected.
32. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
33. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
34. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
35. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
36. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
37. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
38. As per Commissioner inter Office Note No: D/¦Dgï/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.
39. Bidders Should Submit the **one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid.** Otherwise their bid will be rejected.
40. The Bidder /Contractors should shall not Quote below the minimum labour rates prevailing @ the time of Tender Notification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-procurement plat form).
41. The Works reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government order No: FD 876 Exp-12/2017, Dated: 10-10-2017.

Sd/-
Executive Engineer
Yelahanka Division
Bruhat Bengaluru Mahanagara Palike

Copy to:

1. Personnel Secretary to Worshipful Mayor to bring to the kind notice of the Worshipful Mayor.
2. Personnel assistant to Deputy mayor to bring to the notice of Deputy Mayor
3. The Commissioner, BBMP for kind information.
4. Copy submitted to the Commissioner for kind information.
5. Copy submitted to the Special Commissioner (Projects) for kind information.
6. Copy submitted to the Addl. Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
7. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.

Copy submitted to the Engineer-In-Chief for kind information.
9. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
0. Copy submitted The Deputy Commissioner (Bengaluru Urban) & The District Tender Bulletin Officer, K.G.Road, Bangalore – 560 001 for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
11. Copy submitted to Chief Auditor / Chief Account officer for kind information
12. Copy submitted to A.C.F (Yelahanka) for information.
13. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
14. Copy to Acct.Suptd. / Cashier of Division office for Necessary Action..
15. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
16. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
17. Copy to Assistant Executive Engineer (Yelahanka satellite Town Sub Division) for Information & Necessary Action.
18. Notice Board / Office Copy.

31/01/2020

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike